



# ***Meghalaya Basin Management Agency***

## **Request for Quotations - Goods**

*for*

*Procurement of Signboard and Foundation Stone  
for West Jaintia Hills Cluster under CDP*

File No: PLN/MBMA/13514/2025/NF/325

**Issue date: 05<sup>th</sup> October, 2026**

## REQUEST FOR QUOTATIONS

*Contract title: - Procurement of Signboard and Foundation Stone for West Jaintia Hills Cluster under CDP*

**RFQ Number: PLN/MBMA/13514/2025/NF/325**

| Sl# | Description                              | Date & Time                                                                                                                                                                                                             |
|-----|------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1   | Date of Issue                            | 05 <sup>th</sup> October, 2026                                                                                                                                                                                          |
| 2   | Last Date and Time of submission of RFQs | 23 <sup>rd</sup> October, 2026 at 03:00 PM.                                                                                                                                                                             |
| 3   | Opening of RFQ                           | 23 <sup>rd</sup> October, 2026 at 03:30 PM.                                                                                                                                                                             |
| 4   | Mode of submission of RFQ                | Hard copies of the quotation must be submitted                                                                                                                                                                          |
| 5   | Address for communication                | Meghalaya Basin Management Agency<br>Procurement Division, Cluster Development Programme<br>C/o Meghalaya State Housing Financing & Cooperative Society,<br>Upper Nongrim Hills, Shillong, Meghalaya,<br>India – 793003 |

### Background

The Meghalaya Basin Management Agency (MBMA), which is a non-profit company, incorporated under the Planning Department, Government of Meghalaya is selected as implementing agency for implementing *the Cluster Development Programme – Turmeric cluster in West Jaintia Hills, Meghalaya*. MBMA will implement **Integrated Verticals** i.e.

- (i) **Pre-production & Production,**
- (ii) **Post Harvest Management and Value addition and**
- (iii) **Logistics, Marketing and branding** with Turmeric as focus crop

Lakadong Turmeric which is known as one of the finest turmeric varieties in the world with a curcumin content of more than 7% (almost 2% higher than other varieties), has been grown in the district for many generations. It is very much sought after for use in the cosmetic, pharmaceutical and food industry. However despite this good demand, farmers have not, till date, been able to realize the full economic potential of this crop primarily because of the small volume of production, preponderance of small and marginal farmers, absence of focused research, low individual volumes exacerbated by lack of organized aggregation, weak post-harvest management and market facilities, lack of universal access to information, skills and technology, unreliable price discovery, dominance of middle men, trader cartelization, access to finance and most importantly, insufficient quality planting material in Lakadong Turmeric. Farming families of the Jaintia Hills have been preserving and multiplying Lakadong mother plants for many generations but of late the decline and non-availability of quality mother rhizomes is a growing cause for concern.

## Letter of Invitation

### *Procurement of Signboard and Foundation Stone for West Jaintia Hills Cluster under CDP*

**RFQ Number: PLN/MBMA/13514/2025/NF/325**

**Dated: 05<sup>th</sup> October, 2026**

Dear Sir/Madam,

Meghalaya Basin Management Agency (MBMA) now invites sealed quotations (Off-line) comprising of Technical & Financial documents from eligible suppliers for the supply and delivery of the following items mentioned in the table below:

All specifications are stated in minimum terms, except where ranges, approximations, maximum levels or exactitudes are stated.

| Lot#  | Description                                                     | Design                          | Quantity                  | Specification                                           | Delivery location/ address                                                                                                                                                                 |
|-------|-----------------------------------------------------------------|---------------------------------|---------------------------|---------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Lot#1 | Integrated Packhouse Signboard Size 3ft x 5ft                   | Design attached as Annexure - A | 1No Each<br>Total 6 Nos   | Please refer to " Technical Specifications" Annexure II | O/o The Meghalaya Basin Management Agency Procurement Division (CDP) C/o Meghalaya State Housing Financing & Cooperative Society, Upper Nongrim Hills, Shillong, Meghalaya, India – 793003 |
| Lot#2 | Integrated Packhouse Foundation Stone Size 1.5ft x 2 ft         | Design attached as Annexure - B | 1 No Each<br>Total 6 Nos  |                                                         |                                                                                                                                                                                            |
| Lot#3 | Technology Dissemination Demonstration Signboard Size 2ft x 3ft | Design attached as Annexure - C | 1 No Each<br>Total 15 Nos |                                                         |                                                                                                                                                                                            |
| Lot#4 | Plant Health Clinic Signboard Size 2.5ft x 5ft                  | Design attached as Annexure - D | 1 No                      |                                                         |                                                                                                                                                                                            |

1. Quotations shall be submitted as per the format given at Annex- I and Annex - II along with other supporting documents as mentioned in the RFQ with a copy of the RFQ placed in a single sealed envelope, clearly marked as “Quotation for Procurement of Signboard and Foundation Stone for West Jaintia Hills Cluster under CDP”

2. Your quotation in the required format should be addressed to

**Attn: Shri. A.S. Suting**  
**Deputy Project Director**  
**Meghalaya Basin Management Agency**  
**Procurement Division, Cluster Development Programme**  
**C/o Meghalaya State Housing Financing & Cooperative Society,**  
**Upper Nongrim Hills, Shillong, Meghalaya, India – 793003**  
Email: [cdpprocurement.mbma@gmail.com](mailto:cdpprocurement.mbma@gmail.com)

### 3. Qualification of Bidders section:

| Sl No                                                                                                                                                                                                                                                                                                                       | Criteria                                                                     | Criteria details                                                                                                                                                                                                                                                                                                                                           | Documentary evidence                                                                                                                                                                                                         |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1                                                                                                                                                                                                                                                                                                                           | Bid Security/ EMD                                                            | Bidders must submit an EMD of <b>INR 7,000/-</b> to be paid through DD/BG in favour of <b>M/S MBDA CDP ESCROW A/C</b> . Exempted for Micro & Small Enterprises under MSME Vendors (Certificate Copy need to provided)                                                                                                                                      | Original Copy of the EMD if EMD submitting<br><br>MSME Certificate if exempted from EMD                                                                                                                                      |
| 2                                                                                                                                                                                                                                                                                                                           | Legal Status of the Bidder                                                   | The bidder must be a legally registered entity under Indian law, such as:<br><ul style="list-style-type: none"> <li>· Private Limited Company</li> <li>· Public Limited Company</li> <li>· Limited Liability Partnership (LLP)</li> <li>· Partnership Firm</li> <li>· Sole Proprietorship</li> <li>· Trade License</li> </ul>                              | Attested copy of Incorporation Certificate issued by the Companies Registrar/concerned authority or any other certificate/document issued by government department in connection with proof of establishment or Registration |
| 3                                                                                                                                                                                                                                                                                                                           | Bidder must have GST registration certificate issued by competent authority. | The bidder shall have applicable and valid registrations with statutory authorities such as PAN, GST                                                                                                                                                                                                                                                       | Attested copy of PAN, GST Registration                                                                                                                                                                                       |
| 4                                                                                                                                                                                                                                                                                                                           | Past experience                                                              | The bidder must have a minimum of three years of experience (FY 2022-23, 2023-24, and 2024- 25) in supplying of signboard and foundation stone to government departments or public sector undertakings (PSUs) in Meghalaya.                                                                                                                                | The bidder must submit one work/supply order for each of the three financial years.                                                                                                                                          |
| 5                                                                                                                                                                                                                                                                                                                           | Financial Capability                                                         | The Bidder shall provide documentary evidence demonstrating compliance with the following financial requirement: the Bidder must have an average annual turnover of at least Rs. <b>60,000/-</b> during the last three financial years, i.e., 2022–23, 2023–24, and 2024–25. Copies of the audited financial statements for these years must be submitted. | Copies of the audited financial statements for these years must be submitted, i.e., 2022–23, 2023–24, and 2024–25.                                                                                                           |
| 6                                                                                                                                                                                                                                                                                                                           | Bankrupt & not suspended                                                     | Self-declaration to the effect the bidder is not insolvent, in receivership, bankrupt or being wound up or subject to legal proceedings for any of these circumstances<br><br>Self-declaration that the bidder's business activities are not suspended or debarred from public procurement by the State Government of Meghalaya or Government of India.    | Self-declaration must be submitted in the letter-head of the bidder                                                                                                                                                          |
| <b>Note: Bidders must submit all required documents in accordance with the criteria specified under the Qualification of Bidders section. Failure to submit the supporting documents in accordance with the Qualification of Bidder criteria will be deemed non-responsive, resulting in the rejection of the quotation</b> |                                                                              |                                                                                                                                                                                                                                                                                                                                                            |                                                                                                                                                                                                                              |

4. The deadline for receipt of your sealed quotation is 23<sup>rd</sup> October, 2026 by 3:00 PM. Quotations will be opened on 23<sup>rd</sup> October, 2026 at 3:30 PM. Late quotes will be rejected.

5. All requests for clarifications shall be submitted via email to [cdpprocurement.mbma@gmail.com](mailto:cdpprocurement.mbma@gmail.com) on 13<sup>th</sup> October, 2026 by 4:00 PM. The purchaser shall respond to all requests for clarifications by: 15<sup>th</sup> October, 2026 by 4:00 PM.

6. Quotations should be submitted in physical form (hard copy) either by hand or by post/courier by the deadline and to the address stated above.

#### 7. Evaluation of Quotation

a) The Purchaser shall evaluate and compare the quotations that are determined to be substantially responsive, i.e. which,

i. are properly signed and sealed;

ii. have submitted the required documents and meet the criteria specified as indicated above;

b) Bidders are required to submit quotations for 100% of the specified quantities. Partial quotations not covering the complete requirement shall be rejected. Evaluation of quotations will be carried out based on the total quoted value. If a quotation shows Goods listed but not priced, their prices shall be assumed to be included in the prices of other items. An item not listed in the quotation shall be assumed not to be included in the quotation.

c) The purchaser shall award the contract to the bidder whose offer has been determined to be the lowest priced quotation. The financial evaluation will be based on the total amount quoted. If financial bids of one or more bidders are equal, then the lowest bidders shall be asked to resubmit the financial bid. However, in this case, the revised financial bids should be less than the lowest financial bid.

d) Any historical information, if required may be asked from the bidders during evaluation of quotes.

d) Mere submission of quotation does not entitle a bidder for award of contract.

e) Prices shall be in INR (Indian Rupees).

#### 8. Payment.

a) Payment shall be made within 30 days after satisfactory delivery of the Goods and certified by the concerned officer of Cluster Development Programme.

b) Invoice copy must be accompanied with Delivery challan and copy of the Supply/Work order.

c) Bank details of the Bidder must be mentioned in the invoice.

d) All payments to the successful bidder shall be made by Account Transfer only.

e) All taxes (including GST, etc.) shall be dealt with as per the Govt. laws

f) No advance payment shall be made.

9. **Delivery:** To be delivered in Shillong at the O/o The Meghalaya Basin Management Agency Procurement Division (CDP) C/o Meghalaya State Housing Financing & Cooperative Society, Upper Nongrim Hills, Shillong, Meghalaya, India – 793003.

10. **Delivery Schedule (as per Incoterms 2010):** All items should be delivered within 30 days after issue of this supply order. Bidders must state an exact delivery time in the quotation.

11. **Validity.** Your quotation should be valid for a period of 90 days from the date of your quotation.

12. **Post-Sales Service:** Please provide details of any after-sales service that you offer, including technical support and maintenance

13. **Others:**

a) MBDA is not bound to accept any quotation, nor award a contract/work order, nor be responsible for any costs associated with supplier's preparation and submission of quotation, regardless of the outcome or the manner of conducting the selection process.

b) No variation or modification of the terms and conditions of the contract shall be made.

d) Bidder must expressly mention the make/brand of the items offered by them in the format for quotation along with proper product brochures. The details of the products offered can be provided by the bidder in the last column of ANNEXURE II.

Yours sincerely



Shri. Augustus. S. Suting  
Deputy Project Director  
CDP, MBMA

## Annexure - I

### Letter of Quotation-Financial Part

All specifications are stated in minimum terms, except where ranges, approximations, maximum levels or exactitudes are stated.

| Lot#  | Description                                                           | Design                                | Quantity                  | Cost Per unit<br>(in INR) | Total<br>(in INR) |
|-------|-----------------------------------------------------------------------|---------------------------------------|---------------------------|---------------------------|-------------------|
| Lot#1 | Integrated Packhouse<br>Signboard Size 3ft x 5ft                      | Design<br>attached as<br>Annexure - A | 1No Each<br>Total 6 Nos   |                           |                   |
| Lot#2 | Integrated Packhouse<br>Foundation Stone<br>Size 1.5ft x 2 ft         | Design<br>attached as<br>Annexure - B | 1 No Each<br>Total 6 Nos  |                           |                   |
| Lot#3 | Technology Dissemination<br>Demonstration Signboard<br>Size 2ft x 3ft | Design<br>attached as<br>Annexure - C | 1 No Each<br>Total 15 Nos |                           |                   |
| Lot#4 | Plant Health Clinic Signboard<br>Size 2.5ft x 5ft                     | Design<br>attached as<br>Annexure - D | 1 No                      |                           |                   |

**\* Applicable taxes to be quoted separately.**

We agree to supply the above goods in accordance with the technical specifications for a total contract price of Rs..... (Amount in figures) (Rs ..... amount in words) within the period specified in the Invitation for Quotations.

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in bribery or collusive agreements with competitor

## Annexure II

### **Technical Specifications:**

| Lot#  | Description                                      | Specifications                                                                                                       | Design                          |
|-------|--------------------------------------------------|----------------------------------------------------------------------------------------------------------------------|---------------------------------|
| Lot#1 | Integrated Packhouse Signboard                   | Size 3ft x 5ft<br>Vinyl printing pasted on ACP sheet with Lamination<br>Frame with heavy duty MS pipe size 1.5inch   | Design attached as Annexure - A |
| Lot#2 | Integrated Packhouse Foundation Stone            | Size 1.5ft x 2 ft<br>Black Marbel Stone<br>With letter engraving in golden colour.                                   | Design attached as Annexure - B |
| Lot#3 | Technology Dissemination Demonstration Signboard | Size 2ft x 3ft<br>Vinyl printing pasted on ACP sheet with Lamination<br>Frame with heavy duty MS pipe size 1inch     | Design attached as Annexure - C |
| Lot#4 | Plant Health Clinic Signboard                    | Size 2.5ft x 5ft<br>Vinyl printing pasted on ACP sheet with Lamination<br>Frame with heavy duty MS pipe size 1.5inch | Design attached as Annexure - D |

## ANNEXURE-A



कृषि एवं किसान  
कल्याण मंत्रालय  
MINISTRY OF  
AGRICULTURE AND  
FARMERS WELFARE  
सत्यमेव जयते



राष्ट्रीय बागवानी बोर्ड  
कृषि और किसान कल्याण मंत्रालय, भारत सरकार  
NATIONAL HORTICULTURE BOARD  
Ministry of Agriculture & Farmers Welfare, Government of India



MEGAMB  
MEGHALAYA STATE AGRICULTURE MARKETING BOARD  
Linking Farmers To Markets



MBMA  
Meghalaya Basin Management Agency  
ENVIRONMENT | ENTREPRENEURSHIP | MARKETS | FINANCE

**THADMUTHLONG INTEGRATED PACK HOUSE**

**CONSTRUCTED UNDER**  
**CLUSTER DEVELOPMENT PROGRAMME (CDP)**

**FUNDED BY NATIONAL HORTICULTURE BOARD (NHB)**  
**& MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)**  
**GOVERNMENT OF MEGHALAYA**

**IMPLEMENTING AGENCY**  
**MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)**

**CLUSTER DEVELOPMENT AGENCY**  
**MEGHALAYA STATE AGRICULTURE MARKETING BOARD (MSAMB)**



कृषि एवं किसान  
कल्याण मंत्रालय  
MINISTRY OF  
**AGRICULTURE AND  
FARMERS WELFARE**

सत्यमेव जयते



राष्ट्रीय बागवानी बोर्ड  
कृषि और किसान कल्याण मंत्रालय, भारत सरकार  
**NATIONAL HORTICULTURE BOARD**  
Ministry of Agriculture & Farmers Welfare, Government of India



# **SAPHAI INTEGRATED PACK HOUSE**

**CONSTRUCTED UNDER  
CLUSTER DEVELOPMENT PROGRAMME (CDP)**

**FUNDED BY NATIONAL HORTICULTURE BOARD (NHB)  
& MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)  
GOVERNMENT OF MEGHALAYA**

**IMPLEMENTING AGENCY  
MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)**

**CLUSTER DEVELOPMENT AGENCY  
MEGHALAYA STATE AGRICULTURE MARKETING BOARD (MSAMB)**



कृषि एवं किसान  
कल्याण मंत्रालय  
MINISTRY OF  
**AGRICULTURE AND  
FARMERS WELFARE**



राष्ट्रीय बागवानी बोर्ड  
कृषि और किसान कल्याण मंत्रालय, भारत सरकार  
**NATIONAL HORTICULTURE BOARD**  
Ministry of Agriculture & Farmers Welfare, Government of India



# **SAHSNIANG INTEGRATED PACK HOUSE**

**CONSTRUCTED UNDER  
CLUSTER DEVELOPMENT PROGRAMME (CDP)**

**FUNDED BY NATIONAL HORTICULTURE BOARD (NHB)  
& MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)  
GOVERNMENT OF MEGHALAYA**

**IMPLEMENTING AGENCY  
MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)**

**CLUSTER DEVELOPMENT AGENCY  
MEGHALAYA STATE AGRICULTURE MARKETING BOARD (MSAMB)**



कृषि एवं किसान  
कल्याण मंत्रालय  
MINISTRY OF  
AGRICULTURE AND  
FARMERS WELFARE



राष्ट्रीय बागवानी बोर्ड  
कृषि और किसान कल्याण मंत्रालय, भारत सरकार  
NATIONAL HORTICULTURE BOARD  
Ministry of Agriculture & Farmers Welfare, Government of India



# **BARATO INTEGRATED PACK HOUSE**

**CONSTRUCTED UNDER  
CLUSTER DEVELOPMENT PROGRAMME (CDP)**

**FUNDED BY NATIONAL HORTICULTURE BOARD (NHB)  
& MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)  
GOVERNMENT OF MEGHALAYA**

**IMPLEMENTING AGENCY  
MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)**

**CLUSTER DEVELOPMENT AGENCY  
MEGHALAYA STATE AGRICULTURE MARKETING BOARD (MSAMB)**



कृषि एवं किसान  
कल्याण मंत्रालय  
MINISTRY OF  
**AGRICULTURE AND  
FARMERS WELFARE**



राष्ट्रीय बागवानी बोर्ड  
कृषि और किसान कल्याण मंत्रालय, भारत सरकार  
**NATIONAL HORTICULTURE BOARD**  
Ministry of Agriculture & Farmers Welfare, Government of India



# **LUMMURIAP INTEGRATED PACK HOUSE**

**CONSTRUCTED UNDER  
CLUSTER DEVELOPMENT PROGRAMME (CDP)**

**FUNDED BY NATIONAL HORTICULTURE BOARD (NHB)  
& MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)  
GOVERNMENT OF MEGHALAYA**

**IMPLEMENTING AGENCY  
MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)**

**CLUSTER DEVELOPMENT AGENCY  
MEGHALAYA STATE AGRICULTURE MARKETING BOARD (MSAMB)**



कृषि एवं किसान  
कल्याण मंत्रालय  
MINISTRY OF  
**AGRICULTURE AND  
FARMERS WELFARE**



राष्ट्रीय बागवानी बोर्ड  
कृषि और किसान कल्याण मंत्रालय, भारत सरकार  
**NATIONAL HORTICULTURE BOARD**  
Ministry of Agriculture & Farmers Welfare, Government of India



# **MULIEH INTEGRATED PACK HOUSE**

**CONSTRUCTED UNDER  
CLUSTER DEVELOPMENT PROGRAMME (CDP)**

**FUNDED BY NATIONAL HORTICULTURE BOARD (NHB)  
& MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)  
GOVERNMENT OF MEGHALAYA**

**IMPLEMENTING AGENCY  
MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)**

**CLUSTER DEVELOPMENT AGENCY  
MEGHALAYA STATE AGRICULTURE MARKETING BOARD (MSAMB)**

---

## ANNEXURE-B

### **Establishment of Thadmuthlong Integrated Packhouse**

(April 2025 to March 2026)

#### **Under**

Horticulture Cluster Development Programme

#### **Funded by**

National Horticulture Board (NHB),  
MoA&FW, Government of India  
And

Meghalaya Basin Management Agency (MBMA)  
Government of Meghalaya

#### **Implementing Agency**

Meghalaya Basin Management Agency (MBMA)

#### **Cluster Development Agency**

Meghalaya State Agriculture Marketing Board (MSAMB)

---

**Establishment of Barato Integrated Packhouse**

(April 2025 to March 2026)

**Under**

Horticulture Cluster Development Programme

**Funded by**

National Horticulture Board (NHB),

MoA&FW, Government of India

And

Meghalaya Basin Management Agency (MBMA)

Government of Meghalaya

**Implementing Agency**

Meghalaya Basin Management Agency (MBMA)

**Cluster Development Agency**

Meghalaya State Agriculture Marketing Board (MSAMB)

---

**Establishment of Mulieh Integrated Packhouse**

(April 2025 to March 2026)

**Under**

Horticulture Cluster Development Programme

**Funded by**

National Horticulture Board (NHB),  
MoA&FW, Government of India  
Meghalaya Basin Management Agency (MBMA)  
Government of Meghalaya

**Implementing Agency**

Meghalaya Basin Management Agency (MBMA)

**Cluster Development Agency**

Meghalaya State Agriculture Marketing Board (MSAMB)

---

**Establishment of Sahsniang Integrated Packhouse**

(April 2025 to March 2026)

**Under**

Horticulture Cluster Development Programme

**Funded by**

National Horticulture Board (NHB),

MoA&FW, Government of India

And

Meghalaya Basin Management Agency (MBMA)

Government of Meghalaya

**Implementing Agency**

Meghalaya Basin Management Agency (MBMA)

**Cluster Development Agency**

Meghalaya State Agriculture Marketing Board (MSAMB)

---

**Establishment of Lummuriap Integrated Packhouse**

(April 2025 to March 2026)

**Under**

Horticulture Cluster Development Programme

**Funded by**

National Horticulture Board (NHB),

MoA&FW, Government of India

And

Meghalaya Basin Management Agency (MBMA)

Government of Meghalaya

**Implementing Agency**

Meghalaya Basin Management Agency (MBMA)

**Cluster Development Agency**

Meghalaya State Agriculture Marketing Board (MSAMB)

---

**Establishment of Saphai Integrated Packhouse**

(April 2025 to March 2026)

**Under**

Horticulture Cluster Development Programme

**Funded by**

National Horticulture Board (NHB),

MoA&FW, Government of India

And

Meghalaya Basin Management Agency (MBMA)

Government of Meghalaya

**Implementing Agency**

Meghalaya Basin Management Agency (MBMA)

**Cluster Development Agency**

Meghalaya State Agriculture Marketing Board (MSAMB)

## ANNEXURE-C



### TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 1 : FARMER UNION, SHANGPUNG

### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION

### PLOT 2 : TYLLI-DEI-MAIA JOINT FARMING COOPERATIVE SOCIETY LTD., MOWTYRSHIAH

#### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA



|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION PLOT 3 : MOWTYRSHIAH B IVCS



### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 4 : CHIRUPLANG IVCS LTD., SAHSNIANG

### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 5 : KYNHUN MANBEI VO, SAHSNIANG CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |                       |                                                                                      |
|-------------------------------|-----------------|-----------------------|--------------------------------------------------------------------------------------|
| <b>Crop</b>                   | : Turmeric      | <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Variety</b>                | : Lakadong      | <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Plot Size</b>              | :               | <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |
| <b>Planting material</b>      | :               |                       |                                                                                      |
| <b>Quantity of seeds sown</b> | :               |                       |                                                                                      |
| <b>Date of Sowing</b>         | :               |                       |                                                                                      |
| <b>Intercrop</b>              | :               |                       |                                                                                      |
| <b>PoP followed</b>           | : ICAR & Farmer |                       |                                                                                      |



## TECHNOLOGY DISSEMINATION DEMONSTRATION

### PLOT 6 : FARM CONNECT DEVELOPMENT SOCIETY, MOOSHROT

#### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA



|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



**PLOT 7 : SHIRUPLANG IVCS LTD., MYNSKA**

### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION PLOT 8 : PYNMYNTOI VO, BIAR



### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 9 : PYNKULANG IVCS, KHONSHNONG CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 10 : MAIA IA I DE HI SHG, KHONSHNONG

### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |                       |                                                                                      |
|-------------------------------|-----------------|-----------------------|--------------------------------------------------------------------------------------|
| <b>Crop</b>                   | : Turmeric      | <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Variety</b>                | : Lakadong      | <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Plot Size</b>              | :               | <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |
| <b>Planting material</b>      | :               |                       |                                                                                      |
| <b>Quantity of seeds sown</b> | :               |                       |                                                                                      |
| <b>Date of Sowing</b>         | :               |                       |                                                                                      |
| <b>Intercrop</b>              | :               |                       |                                                                                      |
| <b>PoP followed</b>           | : ICAR & Farmer |                       |                                                                                      |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 11: IAHLUTI MULTIPURPOSE COOPERATIVE SOCIETY LTD., IOOKSI

### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |                       |                                                                                      |
|-------------------------------|-----------------|-----------------------|--------------------------------------------------------------------------------------|
| <b>Crop</b>                   | : Turmeric      | <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Variety</b>                | : Lakadong      | <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Plot Size</b>              | :               | <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |
| <b>Planting material</b>      | :               |                       |                                                                                      |
| <b>Quantity of seeds sown</b> | :               |                       |                                                                                      |
| <b>Date of Sowing</b>         | :               |                       |                                                                                      |
| <b>Intercrop</b>              | :               |                       |                                                                                      |
| <b>PoP followed</b>           | : ICAR & Farmer |                       |                                                                                      |




## TECHNOLOGY DISSEMINATION DEMONSTRATION

### PLOT 12: KYNRONGLANG IVCS LTD., UMSALAIT

#### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA



|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 13: MAITSHAPHRANG SHG, BARATO

### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |                       |                                                                                      |
|-------------------------------|-----------------|-----------------------|--------------------------------------------------------------------------------------|
| <b>Crop</b>                   | : Turmeric      | <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Variety</b>                | : Lakadong      | <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Plot Size</b>              | :               | <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |
| <b>Planting material</b>      | :               |                       |                                                                                      |
| <b>Quantity of seeds sown</b> | :               |                       |                                                                                      |
| <b>Date of Sowing</b>         | :               |                       |                                                                                      |
| <b>Intercrop</b>              | :               |                       |                                                                                      |
| <b>PoP followed</b>           | : ICAR & Farmer |                       |                                                                                      |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 14: SABA IVCS, SABA CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |
|-------------------------------|-----------------|
| <b>Crop</b>                   | : Turmeric      |
| <b>Variety</b>                | : Lakadong      |
| <b>Plot Size</b>              | :               |
| <b>Planting material</b>      | :               |
| <b>Quantity of seeds sown</b> | :               |
| <b>Date of Sowing</b>         | :               |
| <b>Intercrop</b>              | :               |
| <b>PoP followed</b>           | : ICAR & Farmer |

|                       |                                                                                      |
|-----------------------|--------------------------------------------------------------------------------------|
| <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |



## TECHNOLOGY DISSEMINATION DEMONSTRATION



### PLOT 15: IATYLLILANG VO, KHLIEHSNIRIANG

#### CLUSTER DEVELOPMENT PROGRAMME (CDP)

Project Funded by: National Horticulture Board (NHB)

Implemented by: MBMA

|                               |                 |                       |                                                                                      |
|-------------------------------|-----------------|-----------------------|--------------------------------------------------------------------------------------|
| <b>Crop</b>                   | : Turmeric      | <b>Bio-Fertilizer</b> | FYM, <i>Azospirillum lipoferum</i> , PSB, Vermi wash, Vermi compost & Rock phosphate |
| <b>Variety</b>                | : Lakadong      | <b>Bio-Pesticide</b>  | <i>Metarhizium</i> , Neem oil & Neem cake                                            |
| <b>Plot Size</b>              | :               | <b>Bio-Fungicide</b>  | Bordeaux Mixture, <i>Pseudomonas fluorescens</i> & <i>Trichoderma viride</i>         |
| <b>Planting material</b>      | :               |                       |                                                                                      |
| <b>Quantity of seeds sown</b> | :               |                       |                                                                                      |
| <b>Date of Sowing</b>         | :               |                       |                                                                                      |
| <b>Intercrop</b>              | :               |                       |                                                                                      |
| <b>PoP followed</b>           | : ICAR & Farmer |                       |                                                                                      |

## ANNEXURE-D



राष्ट्रीय बागवानी बोर्ड  
कृषि और किसान कल्याण मंत्रालय, भारत सरकार  
NATIONAL HORTICULTURE BOARD  
Ministry of Agriculture & Farmers Welfare, Government of India



# PLANT HEALTH CLINIC

## LASKEIN, WEST JAINTIA HILLS DISTRICT

CONSTRUCTED UNDER

CLUSTER DEVELOPMENT PROGRAMME (CDP)  
FUNDED BY NATIONAL HORTICULTURE BOARD (NHB) &  
MEGHALAYA BASIN MANAGEMENT AGENCY (MBMA)

